DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/04/2001

* % * BID CHECK REPORT * * * TIME: 14:04
PS&E JOB NO : 01Y012 REVISION NO :1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO : 006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY SR 012 LOW BIDDER ------- ---——-- 2ND BIDDER ------- -—-—————- 3RD BIDDER -------
TITLE :US 12 POE ASPHALT PAVING, INC. TRANSTATE PAVING CO. INLAND ASPHALT COMPANY
‘;ﬁiiﬁgﬁ:’;&? 302 15TH ST 2000 E BEECH ST 802 N FANCHER RD
01Y012 CLARKSTON WA 99403-2372 98901-2147 99212-0928
PROJECT NH-0012 (130) LEWISTON ID 835010449 YAKIMA WA 989091788 SPOKANE WA 992201016
COUNTY (S) . COLUMBIA CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 59.17% 66.67 % 114.00%
30,000.00 47,750.00 17,750 50,000.00 20,000 64,200.00 34,200
2 STRIPPING INCL. HAUL - SITE QS-CO-16
16000.0000 c.Y. 1.0000 0.0000 -100.00% 0.0000 -100.00 % 0.0000 -100.00%
16,000.00 0.00 -16,000 0.00 -16,000 0.00 -16,000
3 REMOVING GUARDRAIL
3220.0000 L.F. 2.0000 1.2500 -37.50% 1.2000 -40.00 % 1.5000 -25.00 %
6,440.00 4,025.00 -2,415 3,864.00 -2,576 4,830.00 -1,610
4 REMOVING GUARDRAIL ANCHOR
7.0000 EACH 150.0000 160.0000 6.67% 150.0000 0.00% 523.0000 248.67 %
1,050.00 1,120.00 70 1,050.00 0 3,661.00 2,611
5 REMOVING TEMPORARY PAVEMENT MARKING
21960.0000 L.F. 0.0500 0.0500 0.00% 0.0500 0.00% 0.1500 200.00%
1,098.00 1,098.00 0 1,098.00 0 3,294.00 2,196
6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -16.67% -100.00 % 0.00%
300.00 250.00 -50 0.00 -300 300.00 0
7 REMOVING WIRE FENCE
680.0000 L.F. 1.2500 0.0000 -100.00% 0.0000 -100.00 % 0.0000 -100.00 %
850.00 0.00 -850 0.00 -850 0.00 -850
GRADING
8 FORCE ACCOUNT ROCK CUT REMOVAL
EST. 0.00% 0.00% 0.00%
15,900.00 15,900.00 15,900.00 15,900.00
SURFACING
9  SHOULDER FINISHING
8.3200 MI. 2,400.0000 2,750.0000 14.58% 2,500.0000 4.17% 3,500.0000 45.83 %
19,968.00 22,880.00 2,912 20,800.00 832 29,120.00 9,152
LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
10,930.00 10,930.00 10,930.00 10,930.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 12/04/2001

* % * BID CHECK REPORT * * * TIME: 14:04
PS&E JOB NO : 01Y012 REVISION NO :1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO : 006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY SR 012 LOW BIDDER ------- =——————— 2ND BIDDER ------- -—-—————- 3RD BIDDER -------
TITLE :US 12 POE ASPHALT PAVING, INC. TRANSTATE PAVING CO. INLAND ASPHALT COMPANY
MESSNER ROAD TO 302 15TH ST 2000 E BEECH ST 802 N FANCHER RD
gggﬁgm RIVER CLARKSTON WA 99403-2372 98901-2147 99212-0928
PROJECT NH-0012 (130) LEWISTON ID 835010449 YAKIMA WA 989091788 SPOKANE WA 992201016
COUNTY (S) . COLUMBIA CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
ASPHALT CONCRETE PAVEMENT
11 CRACK SEALING
EST. 0.00% 0.00% 0.00%
6,900.00 6,900.00 6,900.00 6,900.00
12 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-28
3745.0000 TON 32.5000 30.1500 -7.23% 31.0000 -4.62% 31.0000 -4.62%
121,712.50 112,911.75 -8,801 116,095.00 -5,618 116,095.00 -5,618
13 ASPHALT CONC. PAVEMENT CL. A PG 64-28
7180.0000 TON 31.0000 29.0000 -6.45% 31.0000 0.00% 28.0000 -9.68%
222,580.00 208,220.00 -14,360 222,580.00 0 201,040.00 -21,540
14 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
10,370.00 10,370.00 10,370.00 10,370.00
15 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
3,830.00 3,830.00 3,830.00 3,830.00
EROSION CONTROL AND PLANTING
16 SEEDING, FERTILIZING, AND MULCHING - SITE QS-CO-16
2.8000 ACRE 1,000.0000 0.0000 -100.00% 0.0000 -100.00 % 0.0000 -100.00%
2,800.00 0.00 -2,800 0.00 -2,800 0.00 -2,800
TRAFFIC
17 BEAM GUARDRAIL TYPE 1
2039.0000 L.F. 11.5000 11.7500 2.17% 10.7500 -6.52% 11.0000 -4.35%
23,448.50 23,958.25 510 21,919.25 -1,529 22,429.00 -1,020
18 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
888.0000 L.F. 13.0000 14.0000 7.69% 11.7500 -9.62% 12.0000 -7.69%
11,544.00 12,432.00 888 10,434.00 -1,110 10,656.00 -888
19 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST
176.0000 L.F. 15.0000 14.9500 -0.33% 14.9500 -0.33% 22.5000 50.00 %
2,640.00 2,631.20 -9 2,631.20 -9 3,960.00 1,320

20 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
2.0000 EACH 1,250.0000 1,110.0000 -11.20% 1,110.0000 -11.20% 850.0000 -32.00%
2,500.00 2,220.00 -280 2,220.00 -280 1,700.00 -800



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/04/2001

* % * BID CHECK REPORT * * * TIME: 14:04
PS&E JOB NO : 01Y012 REVISION NO :1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO : 006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY SR 012 LOW BIDDER ------- =——————— 2ND BIDDER ------- -—-—————- 3RD BIDDER -------
TITLE :US 12 POE ASPHALT PAVING, INC. TRANSTATE PAVING CO. INLAND ASPHALT COMPANY
‘;ﬁiiﬁgﬁ:’;&? 302 15TH ST 2000 E BEECH ST 802 N FANCHER RD
01Y012 CLARKSTON WA 99403-2372 98901-2147 99212-0928
PROJECT NH-0012 (130) LEWISTON ID 835010449 WA 989091788 SPOKANE WA 992201016
COUNTY (S) . COLUMBIA CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
21 BEAM GUARDRAIL FLARED TERMINAL
1.0000 EACH 2,000.0000 1,700.0000 -15.00% 1,700.0000 -15.00 % 1,300.0000 -35.00%
2,000.00 1,700.00 -300 1,700.00 -300 1,300.00 -700
22 BEAM GUARDRAIL BURIED TERMINAL
2.0000 EACH 515.0000 600.0000 16.50% 520.0000 0.97% 1,300.0000 152.43%
1,030.00 1,200.00 170 1,040.00 10 2,600.00 1,570
23 REMOVING AND RESETTING BEAM GUARDRAIL
810.0000 L.F. 6.5000 7.7500 19.23% 7.6000 16.92% 12.5000 92.31%
5,265.00 6,277.50 1,013 6,156.00 891 10,125.00 4,860
24 RAISING EXISTING BEAM GUARDRAIL
4030.0000 L.F. 2.0000 1.8500 -7.50% 1.5000 -25.00% 1.6000 -20.00%
8,060.00 7,455.50 -605 6,045.00 -2,015 6,448.00 -1,612
25 REMOVING AND RESETTING SRT
4.0000 EACH 500.0000 700.0000 40.00% 670.0000 34.00% 800.0000 60.00 %
2,000.00 2,800.00 800 2,680.00 680 3,200.00 1,200
26 FLEXIBLE GUIDE POST
189.0000 EACH 20.0000 21.0000 5.00% 18.5000 -7.50% 22.0000 10.00 %
3,780.00 3,969.00 189 3,496.50 -284 4,158.00 378
27 TEMPORARY PAVEMENT MARKING
43920.0000 L.F. 0.0500 0.0400 -20.00% 0.0500 0.00% 0.1000 100.00 %
2,196.00 1,756.80 -439 2,196.00 0 4,392.00 2,196
28 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -93.77% -84.41% -92.52%
8,020.00 500.00 -7,520 1,250.00 -6,770 600.00 -7,420
29 CONTRACTOR PILOTED TRAFFIC CONTROL
160.0000 HR 35.0000 30.0000 -14.29% 35.5000 1.43% 46.0000 31.43%
5,600.00 4,800.00 -800 5,680.00 80 7,360.00 1,760
30 TRAFFIC CONTROL LABOR
2316.0000 HR 31.0000 31.0000 0.00% 31.0000 0.00% 31.0000 0.00%
71,796.00 71,796.00 0 71,796.00 0 71,796.00 0
31 TRAFFIC CONTROL VEHICLE
68.0000 DAY 50.0000 50.0000 0.00% 50.0000 0.00% 56.0000 12.00%
3,400.00 3,400.00 0 3,400.00 0 3,808.00 408



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 12/04/2001
- * % * BID CHECK REPORT * * * TIME: 14:04
PS&E JOB NO : 01Y012 REVISION NO :1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO : 006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY SR 012 LOW BIDDER ------- 2ND BIDDER ------- -—-—————- 3RD BIDDER -------
TITLE :US 12 POE ASPHALT PAVING, INC. TRANSTATE PAVING CO. INLAND ASPHALT COMPANY
MESSNER ROAD TO 302 15TH ST 2000 E BEECH ST 802 N FANCHER RD
gggﬁgm RIVER CLARKSTON WA 99403-2372 98901-2147 99212-0928
PROJECT . NH-0012 (130) LEWISTON ID 835010449 WA 989091788 SPOKANE WA 992201016
COUNTY (S) . COLUMBIA CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
32 TRAFFIC CONTROL SUPERVISOR
672.0000 HR 32.0000 32.5000 1.56% 32.5000 1.56% 32.2500 0.78%
21,504.00 21,840.00 336 21,840.00 336 21,672.00 168
33 CONSTRUCTION SIGNS CLASS A
342.0000 S.F. 12.0000 4.0000 -66.67% 5.0000 -58.33% 5.0000 -58.33%
4,104.00 1,368.00 -2,736 1,710.00 -2,394 1,710.00 -2,394
OTHER ITEMS
34 ADJUST MONUMENT CASE AND COVER
1.0000 EACH 250.0000 500.0000 100.00% 250.0000 0.00% 500.0000 100.00 %
250.00 500.00 250 250.00 0 500.00 250
35 WIRE FENCE TYPE 2
1780.0000 L.F. 4.0000 0.0000 -100.00% 0.0000 -100.00 % 0.0000 -100.00%
7,120.00 0.00 -7,120 0.00 -7,120 0.00 -7,120
36 TRIMMING AND CLEANUP
L.S 78.57 % 90.48 % 13.10%
8,400.00 15,000.00 6,600 16,000.00 7,600 9,500.00 1,100
37 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
38 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
39 SPILL PREVENTION PLAN
L.S -25.00% -50.00 % -75.00 %
2,000.00 1,500.00 -500 1,000.00 -1,000 500.00 -1,500
40 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0 0.00 0 0.00 0



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* *x %

BID CHECK REPORT *

* *

BIDS OPENED ON

DATE: 12/04/2001
TIME: 14:04

: Dec 12 2001

PS&E JOB NO : 01Y012 REVISION NO : 1
CONTRACT NO : 006263 REGION NO  : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XLO0758
WY SR 012 e LOW BIDDER -—---—=-= =—=————— 2ND BIDDER -—----= =—=—=—=—= 3RD BIDDER -------
TITLE :US 12 POE ASPHALT PAVING, INC. TRANSTATE PAVING CO. INLAND ASPHALT COMPANY
MESSNER ROAD TO 302 15TH ST 2000 E BEECH ST 802 N FANCHER RD
gfgﬁgw RIVER CLARKSTON WA 99403-2372 98901-2147 99212-0928
PROJECT NE-0012 (130) LEWISTON ID 835010449 YAKIMA WA 989091788 SPOKANE WA 992201016
COUNTY(S)  : COLUMBIA CONTRACTOR NUMBER 661800 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER 406000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
41 WELL TESTING - SITE - QS-CO-16
4.0000 EACH 750.0000 0.0000 -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %
3,000.00 0.00 -3,000 0.00 -3,000 0.00 -3,000
CONTRACT TOTAL $670,390.00 $633,293.00 -5.53% $646,864.95 -3.51% $658,888.00 -1.72%



DOT_RGGBO1

PS&E JOB NO : 01Y012
CONTRACT NO : 006263
VERSION NO :2

REVISION NO :1
REGION NO :5

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

WORK ORDER# : XL0758

* * * BID CHECK REPORT * * *

BIDS OPENED ON

AWARDED ON :

DATE: 12/04/2001
TIME: 14:04

: Dec 12 2001
Dec 17 2001

WY SR 012 e 4TH BIDDER -------
TITLE :US 12 CENTRAL WASHINGTON ASPHALT,
MESSNER ROAD TO 843 KITTLESON RD - 98837-0738
g;’gﬁgw RIVER PO BOX 939
PROJECT NH-0012 (130) MOSES LAKE WA 988370142
COUNTY(S)  : COLUMBIA CONTRACTOR NUMBER : 142600
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 116.67 %
30,000.00 65,000.00 35,000
2 STRIPPING INCL. HAUL - SITE QS-CO-16
16000.0000 C.Y. 1.0000 0.0000 -100.00 %
16,000.00 0.00 -16,000
3 REMOVING GUARDRAIL
3220.0000 L.F. 2.0000 1.2500 -37.50%
6,440.00 4,025.00 -2,415
4 REMOVING GUARDRAIL ANCHOR
7.0000 EACH 150.0000 150.0000 0.00%
1,050.00 1,050.00 0
5 REMOVING TEMPORARY PAVEMENT MARKING
21960.0000 L.F. 0.0500 0.0300 -40.00%
1,098.00 658.80 -439
6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 66.67%
300.00 500.00 200
7 REMOVING WIRE FENCE
680.0000 L.F. 1.2500 0.0000 -100.00 %
850.00 0.00 -850
GRADING
8 FORCE ACCOUNT ROCK CUT REMOVAL
EST. 0.00%
15,900.00 15,900.00
SURFACING
9 SHOULDER FINISHING
8.3200 MI. 2,400.0000 2,400.0000 0.00%
19,968.00 19,968.00 0
LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE
EST. 0.00%
10,930.00 10,930.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 12/04/2001
* * * BID CHECK REPORT * * * TIME: 14:04
PS&E JOB NO : 01Y012 REVISION NO :1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO : 006263 REGION NO 15 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
WY SR 012 e 4TH BIDDER -------
TITLE :US 12 CENTRAL WASHINGTON ASPHALT,
MESSNER ROAD TO 843 KITTLESON RD - 98837-0738
g;’g’g’gw RIVER PO BOX 939
PROJECT . NH-0012 (130) MOSES LAKE WA 988370142
COUNTY(S)  : COLUMBIA CONTRACTOR NUMBER : 142600
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
ASPHALT CONCRETE PAVEMENT
11 CRACK SEALING
EST. 0.00%
6,900.00 6,900.00
12 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-28
3745.0000 TON 32.5000 38.0000 16.92%
121,712.50 142,310.00 20,598
13 ASPHALT CONC. PAVEMENT CL. A PG 64-28
7180.0000 TON 31.0000 35.0000 12.90 %
222,580.00 251,300.00 28,720
14 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00%
10,370.00 10,370.00
15 COMPACTION PRICE ADJUSTMENT
CALC 0.00%
3,830.00 3,830.00
EROSION CONTROL AND PLANTING
16 SEEDING, FERTILIZING, AND MULCHING - SITE QS-CO-16
2.8000 ACRE 1,000.0000 0.0000 -100.00 %
2,800.00 0.00 -2,800
TRAFFIC
17 BEAM GUARDRAIL TYPE 1
2039.0000 L.F. 11.5000 11.6000 0.87%
23,448.50 23,652.40 204
18 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
888.0000 L.F. 13.0000 14.0000 7.69%
11,544.00 12,432.00 888
19 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST
176.0000 L.F. 15.0000 15.0000 0.00%
2,640.00 2,640.00 0
20 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
2.0000 EACH 1,250.0000 1,200.0000 -4.00%
2,500.00 2,400.00 -100



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 12/04/2001

* * * BID CHECK REPORT * * * TIME: 14:04
PS&E JOB NO : 01Y012 REVISION NO :1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO : 006263 REGION NO 15 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
WY SR 012 e 4TH BIDDER -------
TITLE :US 12 CENTRAL WASHINGTON ASPHALT,
MESSNER ROAD TO 843 KITTLESON RD - 98837-0738
g;’g’g’gw RIVER PO BOX 939
PROJECT . NH-0012 (130) MOSES LAKE WA 988370142
COUNTY(S)  : COLUMBIA CONTRACTOR NUMBER : 142600
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
TRAFFIC
21 BEAM GUARDRAIL FLARED TERMINAL
1.0000 EACH 2,000.0000 1,750.0000 -12.50%
2,000.00 1,750.00 -250
22 BEAM GUARDRAIL BURIED TERMINAL
2.0000 EACH 515.0000 520.0000 0.97%
1,030.00 1,040.00 10
23 REMOVING AND RESETTING BEAM GUARDRAIL
810.0000 L.F. 6.5000 7.6500 17.69%
5,265.00 6,196.50 932
24 RAISING EXISTING BEAM GUARDRAIL
4030.0000 L.F. 2.0000 1.8000 -10.00%
8,060.00 7,254.00 -806
25 REMOVING AND RESETTING SRT
4.0000 EACH 500.0000 670.0000 34.00%
2,000.00 2,680.00 680
26 FLEXIBLE GUIDE POST
189.0000 EACH 20.0000 20.0000 0.00%
3,780.00 3,780.00 0
27 TEMPORARY PAVEMENT MARKING
43920.0000 L.F. 0.0500 0.0400 -20.00%
2,196.00 1,756.80 -439
28 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -93.77%
8,020.00 500.00 -7,520
29 CONTRACTOR PILOTED TRAFFIC CONTROL
160.0000 HR 35.0000 31.0000 -11.43%
5,600.00 4,960.00 -640
30 TRAFFIC CONTROL LABOR
2316.0000 HR 31.0000 31.0000 0.00%
71,796.00 71,796.00 0

31 TRAFFIC CONTROL VEHICLE
68.0000 DAY 50.0000 50.0000 0.00%
3,400.00 3,400.00 0



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 12/04/2001

* * * BID CHECK REPORT * * * TIME: 14:04
PS&E JOB NO : 01Y012 REVISION NO :1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO : 006263 REGION NO 15 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
WY SR 012 e 4TH BIDDER -------
TITLE :US 12 CENTRAL WASHINGTON ASPHALT,
MESSNER ROAD TO 843 KITTLESON RD - 98837-0738
g;’g’g’gw RIVER PO BOX 939
PROJECT . NH-0012 (130) MOSES LAKE WA 988370142
COUNTY(S)  : COLUMBIA CONTRACTOR NUMBER : 142600
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
TRAFFIC
32 TRAFFIC CONTROL SUPERVISOR
672.0000 HR 32.0000 31.5000 -1.56%
21,504.00 21,168.00 -336
33 CONSTRUCTION SIGNS CLASS A
342.0000 S.F. 12.0000 4.0000 -66.67%
4,104.00 1,368.00 -2,736
OTHER ITEMS
34 ADJUST MONUMENT CASE AND COVER
1.0000 EACH 250.0000 450.0000 80.00 %
250.00 450.00 200
35 WIRE FENCE TYPE 2
1780.0000 L.F. 4.0000 0.0000 -100.00 %
7,120.00 0.00 -7,120
36 TRIMMING AND CLEANUP
L.S. -38.10%
8,400.00 5,200.00 -3,200
37 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%
5.00 5.00
38 MINOR CHANGE
CALC 0.00%
-1.00 -1.00
39 SPILL PREVENTION PLAN
L.S. -37.50%
2,000.00 1,250.00 -750

40 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00%
0.00 0.00 0



DOT_RGGBO1
PS&E JOB NO : 01Y012 REVISION NO
CONTRACT NO : 006263 REGION NO
VERSION NO :2 WORK ORDER#
HWY : SR 012
TITLE :Us 12

MESSNER ROAD TO

TUCANNON RIVER

01Y012
PROJECT : NH-0012(130)

COUNTY (S) : COLUMBIA

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

01
: 5
: XL0758

ENGR'S. EST.

* * * BID CHECK REPORT * * *

——————— 4TH BIDDER -------

CENTRAL WASHINGTON ASPHALT,
843 KITTLESON RD - 98837-0738

PO BOX 939
MOSES LAKE WA 988370142
CONTRACTOR NUMBER : 142600

BIDS OPENED ON
AWARDED ON

DATE: 12/04/2001
TIME: 14:04

: Dec 12 2001
: Dec 17 2001

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
41 WELL TESTING - SITE - QS-CO-16
4.0000 EACH 750.0000 0.0000 -100.00%
3,000.00 0.00 -3,000
CONTRACT TOTAL $670,390.00 $708,419.50 5.67%



